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QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATION:

NSN: 1650-01-137-7418 P/N (76301) 74A410805-2003 REV D

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (76301) 74A410805-2003 and all details and
specifications referenced therein.

I. Material P/N (76301) 74A410805-2003 shall be procured from OEM approve
sources.

I1. In lieu of destructive testing of the first article test piece, a test coupn that has
undergone the same processes as the first article test piece may be provided for
analysis of material strength and composition.

II. Quality/Inspection Requirements

A. MIL-1-45208 applies: Refer to contract section E “OR iso
9000 Equivalent.

B. First Article Testing applies: Refer to contract section I

C. Production Lot Testing applies: Refer to contract section C. .

D. Mandatory Inspection applies: Refer to contract section C.

IV. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 apply
“Or ISO 9000 Equivalent.

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house
manufacturing processes, and the identity of all manufacturing sources performing

process/operations outside of their facilities. These sheets shall not be revised or
altered after the successful completion of First Article or Production Lot Testing
without the approval from the Engineering Support Activity via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. The tracking method used on the inspection/
method sheets shall be traceable to the contract. In addition, the contractor
is responsible for providing completed inspection method sheets showing
the actual dimension taken of all critical characteristics.



D. Markings should be VA/W MILSTD-130 REV “H” Para. 5.3.3 (a), (b),
(c) and (g).Method and location shall be I/A/W drawing.

V. Mandatory Inspection Requirements:

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply:

2) Major and Minor Characteristics-LOI shall be I/A/W a sampling plan
acceptable to the QAR.

B. Critical Characteristics: P/N (76301) 74A410805-2003
+.000 DIA
1. ZONE C6 3.490 = .002
[7TAT004 TOTAL |

2. ZONE D3 1.3125-16 UNJ-3BTHD
Per MIL-S 8879
‘ A IA].OOI TOTAL i

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as
fixtures, jigs, dies, patterns, templates, mylars, special tooling, test equipment,

or any other manufacturing aid required for the manufacture and/or testing of
other source and is the sole responsibility of the contractor. The foregoing applies
not with standing any reference to such equipment or the furnishing there of that
may be contained in any drawing or referenced specification.



1-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING)

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A. Dimensional Check

B. Form/Fit

C. Compliance with drawings (76301) 74A410805-2003 and specifications
referenced therein.

D. Review documentation as provided under DD 1423 requirements.
In addition to the above tests, the First Article(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the article(s) comply with

contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the
First Article Sample(s) during testing.

II. Special Instructions
A. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to ready for issue (RFI) condition at least 2 samples
of each part is required provided the sample(s) have inspection approval of the
cognizant QAR. Sample(s) may be shipped as production items only after all other
units required under the contract have been produced and are ready for shipment.
B. Sample(s) will be returned to the contractor, if not destroyed in testing.

EST COST & WAIVER & TESTING SITE: North Island, CA 92135-7058
C. Estimated cost: TBD

D. Waiver of First Article Testing Requirements May be Granted for (76301)
74A410805.



C-331 PRODUCTION LOT SAMPLES TESTING

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. Such samples shall be submitted via the cognizant government inspector, all
transportation charges prepaid by the contractor to:

NAVAL AVIATION DEPOT

Attn: Mrs. Debbie Rodr Code 3828

NAS North Island, CA 92135-7058

The samples shall be identified by contract number, lot number and be clearly marked
as follows:

PRODUCTION LOT SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to
the deliver date of the production articles to allow a 75 day period for testing by

the laboratory and written notification by the contracting officer of the approval

or disapproval of the samples. Within 45 days of the receipt of the samples, the
testing facility shall notify the contracting officer, The Naval Inventory Control

Point Code DSCR-JUT of the results of the testing, together with a recommendation
for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 75 days from their
submission for such testing, the contract delivery schedule shall be equitably
adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within
the time or times specified, or if the contracting officer disapproves any Production
Lot Samples, the contractor shall be deemed to have failed to make delivery within
the meaning of the default clause of this contract, and this contract shall be subject
to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the
lot must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its
option and at no additional cost to the government, (I) terminate all or any portion



T11. Testing shall be performed at the Government designated facility listed below.

Commanding Officer

NAVAL AVIATION DEPOT

Attn: Mrs. Debbie Rodr Code 3828

NAS North Island, San Diego CA 92135-7058

NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Samples, the contractor shall notify
the designated test facility in writing of the anticipated shipping date, with an information
copy to the PCO Attn: DSCR-JUT. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving Report, (DD Form 250), bearing the QAR’s signature and indication of preliminary
inspection, shall be forwarded to the PCO with duplicate copies to the designated test facility.
The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM .”

Within 120 days after receipt sample(s) the test site shall complete testing/evaluation
and submit two(2) copies of their test report with conclusions and recommendations to
the DLA Code DSCR-JUT.



1-964 FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver 2 units of lot/item 0001 within 180 calendar days
from the date of this contract to the Government at:

Naval Aviation Depot,
Attn: Mrs. Debbie Rodr
NAS North Island, San Diego CA 92135-7058

Marking of test sample(s) shipping container:
“FOR FIRST ARTICLE TESTING NOT RFI MATERIAL DO NOT TAKE UP
IN STOCK CONTRACT NUMBER

For First Article Test, the shipping documentation shall contain this contract number
and the lot/item identification. The characteristics that the First Article must meet
and the testing requirements are specified else where in this contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditional approval or
approval shall not relieve the contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. A notice of conditional
approval shall state any further action required of the contractor. A notice of disapproval
shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall

make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following a disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and conditions
and within the time specified by the Government.

D. The Government shall act on this First Article within the time limit specified in paragraph B
above. The Government reserves the right to require an equitable adjustment of the contract
price for any extension of the delivery schedule or for any additional costs to the Government
related to these tests.



E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor.

1) May deliver the approved First Article as a part of the contract quantity,
provided it meets all contract requirements for acceptance and was not
consumed or destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test
facility at the contractor’s expense.

G. If the Government does not act within the time specified in paragraph B or C
above, the contracting officer shall, upon timely written request from the contractor,
equitably adjust under the changes clause of this contract the delivery or performance
dates and/or the contract price, and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions,
spare parts support, and repair of the First Article during any First Article Test.

I. Before First Article approval, the acquisition of materials or components for, or

the commencement of production of|, the balance of the contract quantity is at the sole

risk of the contractor. Before First Article approval, the costs thereof shall not be allocable
to this contract for 1) progress payments, or 2) termination settlements if the contract

is terminated for the convenience of the Government.

J. The contractor shall produce both the First Article and the production quantity at
the same facility and shall submit a certification to this effect with each First Article.

K. The contractor shall provide specific written notification to the procuring contracting
officer informing him of the shipment of any article(s) furnished in accordance with

this clause. Such notification must be addressed to the attention of DLA with copies to
NAVICP Code DSCR-JUT and to the testing activity. Failure to provide such notification
shall excuse the Government from any delay in performing First Article Testing and
informing the contractor of the results thereof.



C-330 PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR
contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
A. The cognizant CAO/QAR shall select (2) item(s) at random from the first
Production Lot produced. In addition the QAR shall select one (1) item at

random from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
approval.

C
IL. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (76301) 74A10805-2003 and see P-3D
specifications referenced therein.

B. Form/Fit
C. Dimensional Check
D. Review of documentation as provided under CDRL (DD1423)

In addition to the above tests, the Production Lot Samples(s) to be delivered hereunder

shall also be subjected to those tests which will demonstrate that the sample(s) comply with
contract requirements.

III. Testing Location, Cost and Estimated Leadtime
A. Ship samples/data to NAS North Island..
B. Shipping container marking “PRODUCTION LOT SAMPLE-DO NOT
TAKE UP IN STOCK.”
C. Estimated Cost for Inspection/Test is $2,000.00.

D. Estimated Leadtime for Inspection/Test is 30 days..



Within fifteen days of completion of Production Lot Testing, NAVAVNDEPOT,
North Island and/or CAO/QAR shall prepare and submit two copies of their test report
with conclusions and recommendations to the Contracting Officer.

IV. Shipment and Distribution of Samples

A. Fourteen (14) days of completion prior to shipment of production lot sample(s), the
contractor shall notify the designated test facility, in writing, of the anticipated shipping
date, with an information copy to the PCO Attn: DSCR-JUT. The contractor shall also
arrange for preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production lot Sample(s) two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR’s signature and indication of the
preliminary inspection, shall be forwarded to DLA Code DSCR-JUT with duplicate copies
to DLA Code DSCR-JUT and to the designated test facility. The envelope shall be clearly
marked “DO NOT OPEN IN MAILROOM”

C. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to Ready for Issue (RFI) condition and provided ther
sample(s) have inspection approval of the cognizant. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

D. The designated test facility and the Contracting Officer shall be notified as to all
shipping data applicable to the sample, such as bill of lading number, method of shipment
etc.14 days prior to shipment.



of this contract for default, (II) require the manufacture of a new Production Lot, or
a rework of the rejected Production Lot if the means and procedures proposed by
the contractor for rework are acceptable to the government, or (II) require the
submission of additional samples for test. The foregoing procedures shall apply
‘to new or reworked production lots in the same way as they did to the original
Production Lot.

F. For each additional sample or each resubmission of a modified sample which

the contractor is required to submit for approval hereunder as a result of a failure

of a previous sample to conform to the requirements of the specification, the contractor
shall pay to the government the costs of reinspection, shipping, examination,

and retesting by the government, and the contractor and his sureties (if any) shall be
liable for the amount of such costs.

G. All transportation charges incurred in the submission and return of any Production
Lot Sample shall be borne by the contractor.

H. Nothing contained in the foregoing provisions of this clause, and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



